PRODUCTION & CREATIVE SERVICES COST ESTIMATE

CLIENT : NUTRIASIA, INC.
BRAND : Golden Fiesta
PROJECT: : GF Gold Getters CM and Permits
CE. NO. : NUTRIASIA-GOLDEN-FIESTA-2024-0018
DATE : 16 May 2024

16/F Two World Square,
#22 Upper Mckinley Road,
Mckinley Hill,Fort Bonifacio,
Taguig City, 1634
Tel.: 8856-7888

	SERVICE	NET	VAT	TOTAL
I	Facebook Community & Group Management (5 months; with monthly report; weekdays only, excluding holidays and weekends, 9AM - 6PM) Duration: May - September 2024 ASC Permit Fees ASC Coordination and Processing Fees FDA Coordination Fees FDA Permit Fees Project Management Fee	518,816.00	62,257.92	**581,073.92**
	SUB TOTAL	**518,816.00**	**62,257.92**	**581,073.92**
	GRAND TOTAL	**518,816.00**	**62,257.92**	**581,073.92**

TERMS :

Cancellation Fees Applies to a project on-hold for three (3) months which shall be considered cancelled.

A. Project has started with conceptualization & visualization but has been put on hold after (50% of concept/design fees)

B. Project has reached approval of concept & visualization but has been put on hold after (100% of the concept/design fees)

C. Project has been approved and proceeded with further development and production (100% of the concept/design fees including manhours for production charges, and any other incurred fees)

Rush Fees

Applies to the work done on deadlines that do not conform to standard lead times (30% surcharge)

100% payment upon approval of CE

Note: Penalty charges of 2% will be added per month on the unpaid amount, until fully paid. The Service Provider reserves the right to suspend work in case the delay last more than forty-five (45 days) after the due date.

SUBMITTED BY:
Beatrice Co
Account Director

NOTED BY:
Reginne Cabanban
Managing Partner

APPROVED BY:
Ina Nochesda Ina Nocheseda

APPROVED BY:
Gretchen King