

PRODUCTION & CREATIVE SERVICES COST ESTIMATE



CLIENT : NUTRIASIA, INC.
BRAND : Chingu
PROJECT : Chingu Cafe Edit Down Materials
CE. NO. : NUTRIASIA-CHINGU-2024-0051
DATE : 11 November 2024

16/F Two World Square,
 #22 Upper Mckinley Road,
 Mckinley Hill, Fort Bonifacio,
 Taguig City, 1634
 Tel.: 8856-7888

SERVICE	NET	VAT	TOTAL
I Three (3) Video Edit Downs - from existing materials Project Management Fees Inclusive of 2 revisions only, additional revisions will be charged based on Tribal rates	135,000.00	16,200.00	151,200.00
SUB TOTAL	135,000.00	16,200.00	151,200.00
GRAND TOTAL	135,000.00	16,200.00	151,200.00

TERMS :

Cancellation Fees Applies to a project on-hold for three (3) months which shall be considered cancelled.





- A. Project has started with conceptualization & visualization but has been put on hold after (50% of concept/design fees)
- B. Project has reached approval of concept & visualization but has been put on hold after (100% of the concept/design fees)
- C. Project has been approved and proceeded with further development and production (100% of the concept/design fees including manhours for production charges, and any other incurred fees)

Rush Fees

Applies to the work done on deadlines that do not conform to standard lead times (30% surcharge)

100% payment upon approval of CE

Note: Penalty charges of 2% will be added per month on the unpaid amount, until fully paid. The Service Provider reserves the right to suspend work in case the delay last more than forty-five (45 days) after the due date.

SUBMITTED BY:  Beatrice Co Account Director		
NOTED BY:  Reginne Cabanban Managing Partner		
APPROVED BY:  May Ann Sevilla	APPROVED BY:  Pau Baloro	APPROVED BY: Gretchen King