PRODUCTION & CREATIVE
SERVICES COST ESTIMATE

CLIENT : NUTRIASIA, INC.

BRAND : Chingu

PROJECT: : Chingu Products Logistics Fees (Manila-Toronto)
CE. NO. : NUTRIASIA-CHINGU-2025-0001

DATE : 06 January 2025

tribal

worldwide

16/F Two World Square,
#22 Upper Mckinley Road,
Mckinley Hill,Fort Bonifacio,
Taguig City, 1634

Tel.: 8856-7888

SERVICE

Logistics of Chingu Products (PHL - CANADA)
Total of 7 product boxes (1 box per variant)
Inclusive of local Philippines logistics

20% Advancing Fees

12% ASF

SUB TOTAL

GRAND TOTAL

NET

43,200.00

43,200.00

43,200.00

VAT TOTAL

5,184.00 48,384.00

5,184.00 48,384.00

5,184.00 48,384.00

TERMS :

Cancellation Fees Applies to a project on-hold for three (3) months which shall be considered cancelled.

A. Project has started with conceptualization & visualization but has been put on hold after (50% of concept/design fees)

B. Project has reached approval of concept & visualization but has been put on hold after (100% of the concept/design fees)

C. Project has been approved and proceeded with further development and production (100% of the concept/design fees including manhours for production

charges, and any other incurred fees)

Rush Fees

Applies to the work done on deadlines that do not conform to standard lead times (30% surcharge)

100% payment upon approval of CE

Note: Penalty charges of 2% will be added per month on the unpaid amount, until fully paid. The Service Provider reserves the right to suspend work in case the

delay last more than forty-five (45 days) after the due date.
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