

PRODUCTION & CREATIVE SERVICES COST ESTIMATE



CLIENT : NUTRIASIA, INC.
BRAND : Chingu
PROJECT : Chingu x Waterbomb 2025
CE. NO. : NUTRIASIA-CHINGU-2025-0006
DATE : 19 February 2025

16/F Two World Square,
 #22 Upper Mckinley Road,
 Mckinley Hill, Fort Bonifacio,
 Taguig City, 1634
 Tel.: 8856-7888

	SERVICE	NET	VAT	TOTAL
I	Chingu x Waterbomb 2025: Live Event Coverage 12-hour event, 2 days coverage - Real time content posted on brand's social media assets (Instagram and TikTok) - Content Plan (pre-event) - Live photography and live copywriting - Post-event content	90,000.00	10,800.00	100,800.00
II	Project Management Fee	18,000.00	2,160.00	20,160.00
	SUB TOTAL	108,000.00	12,960.00	120,960.00
	GRAND TOTAL	108,000.00	12,960.00	120,960.00

TERMS : Cancellation Fees Applies to a project on-hold for three (3) months which shall be considered cancelled. A. Project has started with conceptualization & visualization but has been put on hold after (50% of concept/design fees) B. Project has reached approval of concept & visualization but has been put on hold after (100% of the concept/design fees) C. Project has been approved and proceeded with further development and production (100% of the concept/design fees including manhours for production charges, and any other incurred fees) Rush Fees Applies to the work done on deadlines that do not conform to standard lead times (30% surcharge) 100% payment upon approval of CENote: Penalty charges of 2% will be added per month on the unpaid amount, until fully paid. The Service Provider reserves the right to suspend work in case the delay last more than forty-five (45 days) after the due date.

SUBMITTED BY: Juan Miguel D. Gonzalez Project Manager	VERIFIED BY: Reginne Cabanban Managing Partner
APPROVED BY: May Sevilla	APPROVED BY: Pau Balon
	 Gretchen King