

PRODUCTION & CREATIVE SERVICES COST ESTIMATE



CLIENT : NUTRIASIA, INC.
BRAND : Corporate
PROJECT : NutriAsia The Catsup Museum Key Visual (Rush)
CE. NO. : NUTRIASIA-CORPORATE-2023-0016
DATE : 04 April 2023






16/F Two World Square
 McKinley Hill, The Fort
 Taguig City, Philippines
 Tel.: 8856-7888
 Fax: 8856-9316

SERVICE	NET	VAT	TOTAL
I One (1) Static Key Visual (2 versions: B&W and Colored) Project Management Fee 20% Rush Fee	28,800.00	3,456.00	32,256.00
SUB TOTAL	28,800.00	3,456.00	32,256.00
GRAND TOTAL	28,800.00	3,456.00	32,256.00

TERMS :

100% payment upon approval of CE

Note: Penalty charges of 2% will be added per month on the unpaid amount, until fully paid. The Service Provider reserves the right to suspend work in case the delay last more than forty-five (45 days) after the due date.

SUBMITTED BY:  Bea Co Account Director	
NOTED BY:  Reg Cabanban Managing Partner	
APPROVED BY:  Amiel Narciso	APPROVED BY:   Ran Merez James Lim 4/11/23