

PRODUCTION & CREATIVE SERVICES COST ESTIMATE




CLIENT : NUTRIASIA, INC.
BRAND : Corporate
PROJECT: : Datu Puti Holiday CM (November 2, 2023)
CE. NO. : NUTRIASIA-CORPORATE-2023-0048
DATE : 03 November 2023

16/F Two World Square
McKinley Hill, The Fort
Taguig City, Philippines
Tel.: 8856-7888
Fax: 8856-9316

SERVICE	NET	VAT	TOTAL
I Holiday Community Management (Single Platform Crisis Monitoring; Datu Puti)* Project Management Fee *Cost based on manhours spent (case to case)	10,560.00	1,267.20	11,827.20
SUB TOTAL	10,560.00	1,267.20	11,827.20
GRAND TOTAL	10,560.00	1,267.20	11,827.20

TERMS : Cancellation Fees Applies to a project on-hold for three (3) months which shall be considered cancelled. A. Project has started with conceptualization & visualization but has been put on hold after (50% of concept/design fees) B. Project has reached approval of concept & visualization but has been put on hold after (100% of the concept/design fees) C. Project has been approved and proceeded with further development and production (100% of the concept/design fees including manhours for production charges, and any other incurred fees) Rush Fees Applies to the work done on deadlines that do not conform to standard lead times (30% surcharge) 100% payment upon approval of CE Note: Penalty charges of 2% will be added per month on the unpaid amount, until fully paid. The Service Provider reserves the right to suspend work in case the delay last more than forty-five (45 days) after the due date.

SUBMITTED BY: 
Beatrice Co
Account Director

NOTED BY:
Reginne Cabanban
Managing Partner

APPROVED BY:
James Lim