

PRODUCTION & CREATIVE SERVICES COST ESTIMATE



CLIENT : NUTRIASIA, INC.
 BRAND : Corporate
 PROJECT: : NAI Corporate Landscape & Audit
 CE. NO. : NUTRIASIA-CORPORATE-2023-0052
 DATE : 21 December 2023

16/F Two World Square
 McKinley Hill, The Fort
 Taguig City, Philippines
 Tel.: 8856-7888
 Fax: 8856-9316

SERVICE	NET	VAT	TOTAL
I Corporate Landscape Audit Duration: July-December 2023 Brands: Unilever, Nestle, Del Monte, CPF Review includes: <ul style="list-style-type: none">Corporate Campaigns (messaging)Sustainability EffortsCorporate Activities Project Management Fee	280,000.00	33,600.00	313,600.00
SUB TOTAL	280,000.00	33,600.00	313,600.00
GRAND TOTAL	280,000.00	33,600.00	313,600.00

TERMS :

Cancellation Fees Applies to a project on-hold for three (3) months which shall be considered cancelled.

A. Project has started with conceptualization & visualization but has been put on hold after (50% of concept/design fees)

B. Project has reached approval of concept & visualization but has been put on hold after (100% of the concept/design fees)

C. Project has been approved and proceeded with further development and production (100% of the concept/design fees including manhours for production charges, and any other incurred fees)

Rush Fees Applies to the work done on deadlines that do not conform to standard lead times (30% surcharge)

100% payment upon approval of CE

Note: Penalty charges of 2% will be added per month on the unpaid amount, until fully paid. The Service Provider reserves the right to suspend work in case the delay last more than forty-five (45 days) after the due date.

SUBMITTED BY: Beatrice Co Account Director		
NOTED BY: Reginne Cabanban Managing Partner		
APPROVED BY: Amiel Narciso	APPROVED BY: Ran Merez	APPROVED BY: James Lim