

PRODUCTION & CREATIVE SERVICES COST ESTIMATE



CLIENT : NUTRIASIA, INC.
BRAND : Corporate
PROJECT: : Shop Saya Promo Management (Sept-Nov2024)
CE. NO. : NUTRIASIA-CORPORATE-2024-0034
DATE : 12 August 2024

16/F Two World Square,
 #22 Upper Mckinley Road,
 Mckinley Hill, Fort Bonifacio,
 Taguig City, 1634
 Tel.: 8856-7888

| SERVICE | NET | VAT | TOTAL |
|--|------------------|-----------------|------------------|
| I Promo Management | 36,000.00 | 4,320.00 | 40,320.00 |
| - Single Platform (Meta) | | | |
| - Monday to Friday, 9AM-6PM only; exclusive of weekends and holidays | | | |
| - Contacting winners (exclusive of packing, distribution and logistics of goods) | | | |
| - 2 months duration - September-November 2024 | | | |
| Project Management Fee | | | |
| SUB TOTAL | 36,000.00 | 4,320.00 | 40,320.00 |
| GRAND TOTAL | 36,000.00 | 4,320.00 | 40,320.00 |

TERMS :

Cancellation Fees Applies to a project on-hold for three (3) months which shall be considered cancelled.

- A. Project has started with conceptualization & visualization but has been put on hold after (50% of concept/design fees)
- B. Project has reached approval of concept & visualization but has been put on hold after (100% of the concept/design fees)
- C. Project has been approved and proceeded with further development and production (100% of the concept/design fees including manhours for production charges, and any other incurred fees)

Rush Fees

Applies to the work done on deadlines that do not conform to standard lead times (30% surcharge)

100% payment upon approval of CE

Note: Penalty charges of 2% will be added per month on the unpaid amount, until fully paid. The Service Provider reserves the right to suspend work in case the delay last more than forty-five (45 days) after the due date.

| |
|---|
| SUBMITTED BY:  Beatrice Co Account Director |
| NOTED BY:  Reginne Cabanban Managing Partner |

APPROVED BY:

Ran Merez



APPROVED BY:

James Lim

