PRODUCTION & CREATIVE
SERVICES COST ESTIMATE

CLIENT - NUTRIASIA, INC.
BRAND : Datu Puti
PROJECT: : Datu Puti Social Media Management (FY 21-22)

tribal

worldwide

16/F Two World Squre
McKinley Hill, The Fort
Taguig City, Philipppines

CE. NO. - NUTRIASIA-DATU-PUTI-2021-0024 Tel.: 8856-7888
SERVICE NET VAT TOTAL
| 2,469,600.00 296,352.00 2,765,952.00

Social Media Management
Coverage: Datu Puti non-dedicated team from May
2021-April 2022

Community Management

Facebook & Instagram Community Management
Mon-Fri, 9am-6pm, except holidays

Implement the online community strategy,
coordinating with stakeholders across the client's
brand to ensure its effectiveness & providing superior
quality of customer service & support to the online
community with the help of various communication
tools

Day-to-day administration & management of
conversations, posting of content, performance
analysis, fan engagement

Promo Management (with simple mechanics; up to 3
promos; exclusive of DTI or ASC permit & fees)

Monthly page performance report with competitives

Overall Account Management

Day-to-day client servicing & management of
program & activities

Coordination with other agencies / partners for all
integrated marketing communication efforts

Weekly project lists, timetables & meeting

Overall Brand Support

Playbook Update (exclusive of individual campaign
concepts/video storyboards)

Updates on industry trends, best practices & monthly
reports with competitive updates of up to 4 brands
Support in the safeguarding of brand's digital

presence and health

Social Media Content Creation

Facebook Content planning & production (6 materials
per month & up to 50 captions)*

*Animated/static with 2 rounds of revisions for each;

excluding creative concepts for campaigns



SUB TOTAL

GRAND TOTAL

2,469,600.00

2,469,600.00

296,352.00

296,352.00

2,765,952.00

2,765,952.00

TERMS :

Monthly payment terms, 60 days upon issuance of invoice.

Note: Penalty charges of 2% will be added per month on the unpaid amount, until fully paid. The Service Provider reserves the right to suspend work in case the

delay last more than forty-five (45 days) after the due date.

SUBMITTED BY: &

Bea Co

Senior Account Manager

NOTED BY: W

Reg Cabanban

Managing Partner
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APPROVED BY. PROVED BY

Debbie Re mes Lim

APPRW@
Mario Mendoza

APPROVED BY:

Ampy Rio




