

PRODUCTION & CREATIVE SERVICES COST ESTIMATE



CLIENT : NUTRIASIA, INC.
 BRAND : Exports
 PROJECT: : Media Always On Paid Boosting
 CE. NO. : NUTRIASIA-EXPORTS-2026-0015
 DATE : 16 April 2026

16/F Two World Square,
 #22 Upper Mckinley Road,
 Mckinley Hill, Fort Bonifacio,
 Taguig City, 1634
 Tel.: 8856-7888

SERVICE	NET	VAT	TOTAL
I Meta Media Budget for Post Boosting Duration: April 2026 Platforms: Facebook & Instagram	1,000,000.00	120,000.00	1,120,000.00
II 15% ASF	150,000.00	18,000.00	168,000.00
SUB TOTAL	1,150,000.00	138,000.00	1,288,000.00
GRAND TOTAL	1,150,000.00	138,000.00	1,288,000.00

TERMS : Cancellation Fees Applies to a project on-hold for three (3) months which shall be considered cancelled. A. Project has started with conceptualization & visualization but has been put on hold after (50% of concept/design fees) B. Project has reached approval of concept & visualization but has been put on hold after (100% of the concept/design fees) C. Project has been approved and proceeded with further development and production (100% of the concept/design fees including manhours for production charges, and any other incurred fees) Rush Fees Applies to the work done on deadlines that do not conform to standard lead times (30% surcharge) 100% payment upon approval of CENote: Penalty charges of 2% will be added per month on the unpaid amount, until fully paid. The Service Provider reserves the right to suspend work in case the delay last more than forty-five (45 days) after the due date.

SUBMITTED BY: Juan Miguel D. Gonzalez Account Manager	VERIFIED BY: Beatrice Co Account Director
NOTED BY: Reginne Cabanban Managing Partner	
APPROVED BY: Julienne Alonzo	APPROVED BY: Mario Mendoza