

PRODUCTION & CREATIVE SERVICES COST ESTIMATE



CLIENT : NUTRIASIA, INC.
BRAND : Golden Fiesta
PROJECT : FDA Promo Applications for April 2025
CE. NO. : NUTRIASIA-GOLDEN-FIESTA-2025-0012
DATE : 13 March 2025

16/F Two World Square,
 #22 Upper Mckinley Road,
 Mckinley Hill, Fort Bonifacio,
 Taguig City, 1634
 Tel.: 8856-7888

	SERVICE	NET	VAT	TOTAL
I	FDA Permit Fees (Inclusive of 3 FDA Promo Applications)	18,051.00	2,166.12	20,217.12
II	FDA Coordination Fee	15,000.00	1,800.00	16,800.00
III	Project Management Fee	6,610.20	793.22	7,403.42
IV	Advancing Fee on FDA Permit Fees	3,610.20	433.22	4,043.42
V	12% ASF	2,166.12	259.93	2,426.05
	SUB TOTAL	45,437.52	5,452.50	50,890.02
	GRAND TOTAL	45,437.52	5,452.50	50,890.02

TERMS : Cancellation Fees Applies to a project on-hold for three (3) months which shall be considered cancelled. A. Project has started with conceptualization & visualization but has been put on hold after (50% of concept/design fees) B. Project has reached approval of concept & visualization but has been put on hold after (100% of the concept/design fees) C. Project has been approved and proceeded with further development and production (100% of the concept/design fees including manhours for production charges, and any other incurred fees) Rush Fees Applies to the work done on deadlines that do not conform to standard lead times (30% surcharge) 100% payment upon approval of CENote: Penalty charges of 2% will be added per month on the unpaid amount, until fully paid. The Service Provider reserves the right to suspend work in case the delay last more than forty-five (45 days) after the due date.

SUBMITTED BY: Juan Miguel D. Gonzalez Project Manager	VERIFIED BY: Reginne Cabanban Managing Partner
NOTED BY: Beatrice Co Account Director	
APPROVED BY: Ina Nocheseda	APPROVED BY: Gretchen King