

PRODUCTION & CREATIVE SERVICES COST ESTIMATE



CLIENT : NUTRIASIA, INC.
BRAND : PAPA
PROJECT: : PAPA Mothers Day Video Visuals
CE. NO. : NUTRIASIA-PAPA-2022-0006
DATE : 18 April 2022


16/F Two World Square
McKinley Hill, The Fort
Taguig City, Philippines
Tel.: 8856-7888
Fax: 8856-9316


	SERVICE	NET	VAT	TOTAL
I	One (1) Panel Video Visual inclusive of two (2) study design options One (1) Layered File One (1) Thumbnail Project Management Fee	65,800.00	7,896.00	73,696.00
II	12% ASF	3,000.00	360.00	3,360.00
	SUB TOTAL	68,800.00	8,256.00	77,056.00
	GRAND TOTAL	68,800.00	8,256.00	77,056.00

TERMS :

100% payment upon approval of CE

Note: Penalty charges of 2% will be added per month on the unpaid amount, until fully paid. The Service Provider reserves the right to suspend work in case the delay last more than forty-five (45 days) after the due date.

SUBMITTED BY: 
Bea Co
Senior Account Manager

NOTED BY: 
Reg Cabanban
Managing Partner

APPROVED BY:  
Camille Santos / Mario Mendoza