

PRODUCTION & CREATIVE SERVICES COST ESTIMATE



CLIENT : NUTRIASIA, INC.
BRAND : UFC Fun Chow
PROJECT: : UFC Fun Chow Finals Addendum
CE. NO. : NUTRIASIA-UFC-2024-0017
DATE : 07 May 2024

16/F Two World Square,
 #22 Upper Mckinley Road,
 Mckinley Hill, Fort Bonifacio,
 Taguig City, 1634
 Tel.: 8856-7888

SERVICE	NET	VAT	TOTAL
I Distribution fee of winner's prizes	11,685.68	1,402.28	13,087.96
Consolation prizes / Kitchenware worth 5K			
Distribution fee for consolation prizes			
NAI products used for finals			
12% ASF			
Project Management Fee			
20% Advancing Fee			
SUB TOTAL	11,685.68	1,402.28	13,087.96
GRAND TOTAL	11,685.68	1,402.28	13,087.96

TERMS :

Cancellation Fees Applies to a project on-hold for three (3) months which shall be considered cancelled.

A. Project has started with conceptualization & visualization but has been put on hold after (50% of concept/design fees)

B. Project has reached approval of concept & visualization but has been put on hold after (100% of the concept/design fees)

C. Project has been approved and proceeded with further development and production (100% of the concept/design fees including manhours for production charges, and any other incurred fees)

Rush Fees

Applies to the work done on deadlines that do not conform to standard lead times (30% surcharge) 100% payment upon approval of CE

Note: Penalty charges of 2% will be added per month on the unpaid amount, until fully paid. The Service Provider reserves the right to suspend work in case the delay last more than forty-five (45 days) after the due date.

SUBMITTED BY: Beatrice Co Account Director	
NOTED BY: Reginne Cabanban Managing Partner	
APPROVED BY: Genesis Jarilla	APPROVED BY: Gretchen King