

PRODUCTION & CREATIVE SERVICES COST ESTIMATE





CLIENT : NUTRIASIA, INC.
BRAND : UFC
PROJECT : UFC Fresh Selections CPAS (1x1 materials) (2025)
CE. NO. : NUTRIASIA-UFC-2025-0049
DATE : 13 November 2025

16/F Two World Square,
 #22 Upper Mckinley Road,
 Mckinley Hill, Fort Bonifacio,
 Taguig City, 1634
 Tel.: 8856-7888

SERVICE	NET	ASF	VAT	TOTAL
I Two (2) CPAS materials	40,800.00	0.00	4,896.00	45,696.00
Project Management Fee				
SUB TOTAL	40,800.00	0.00	4,896.00	45,696.00
GRAND TOTAL	40,800.00	0.00	4,896.00	45,696.00

TERMS :

Cancellation Fees Applies to a project on-hold for three (3) months which shall be considered cancelled. A. Project has started with conceptualization & visualization but has been put on hold after (50% of concept/design fees) B. Project has reached approval of concept & visualization but has been put on hold after (100% of the concept/design fees) C. Project has been approved and proceeded with further development and production (100% of the concept/design fees including manhours for production charges, and any other incurred fees) Rush Fees Applies to the work done on deadlines that do not conform to standard lead times (30% surcharge) 100% payment upon approval of CE Note: Penalty charges of 2% will be added per month on the unpaid amount, until fully paid. The Service Provider reserves the right to suspend work in case the delay last more than forty-five (45 days) after the due date.

SUBMITTED BY:  Beatrice Co Account Director
NOTED BY: Reginne Cabanban Managing Partner
APPROVED BY:  Jeremiah Jhocson