

PRODUCTION & CREATIVE SERVICES COST ESTIMATE



CLIENT : RIPPLE8 INC.
BRAND : Corporate
PROJECT: : Meralco May OOH Design (Cancellation)
CE. NO. : RIPPLE8-MERALCO-2023-0011
DATE : 16 May 2023

16/F Two World Square
McKinley Hill, The Fort
Taguig City, Philippines
Tel.: 8856-7888
Fax: 8856-9316

SERVICE	NET	VAT	TOTAL
I CANCELLATION: Submitted 3 design studies with 1 internal revision and 1 client revision <i>Duration: May 2023</i> Animated OOH Materials (10s) Includes 3 design studies, 1 minor revision for chosen study Layered file of approved design (1) Three (3) stockphotos: Shutterstock Enhanced License Project Management Fees Further inclusions outside of the cost proposal will be charged based on Tribal's ratecard	117,000.00	14,040.00	131,040.00
SUB TOTAL	117,000.00	14,040.00	131,040.00
GRAND TOTAL	117,000.00	14,040.00	131,040.00

APPROVED BY: Kirk Campbs	APPROVED BY: Bobby Vito
---------------------------------	--------------------------------