

PRODUCTION & CREATIVE SERVICES COST ESTIMATE



CLIENT : RIPPLE8 INC.
BRAND : Meralco
PROJECT : Meralco Net Metering Brochure (Print and Design)
CE. NO. : RIPPLE8-MERALCO-2024-0002
DATE : 09 January 2024

16/F Two World Square
 McKinley Hill, The Fort
 Taguig City, Philippines
 Tel.: 8856-7888
 Fax: 8856-9316

SERVICE	NET	VAT	TOTAL
I Net Metering Flyer / Brochure*	244,164.00	29,299.68	273,463.68
Excess Revisions (8th revision, excess of 6 revisions)			
Brochure Flyer FA (Print FA for 8 Hours)			
Stock Photos (Shutterstock; up to 8 images)			
12% ASF			
Advancing Fee			
Project Management Fee			
*Inclusive of 2 revisions only, additional revisions will be based on Tribal ratecard			
SUB TOTAL	244,164.00	29,299.68	273,463.68
GRAND TOTAL	244,164.00	29,299.68	273,463.68

TERMS :

Cancellation Fees Applies to a project on-hold for three (3) months which shall be considered cancelled.

A. Project has started with conceptualization & visualization but has been put on hold after (50% of concept/design fees)

B. Project has reached approval of concept & visualization but has been put on hold after (100% of the concept/design fees)

C. Project has been approved and proceeded with further development and production (100% of the concept/design fees including manhours for production charges, and any other incurred fees)

Rush Fees

Applies to the work done on deadlines that do not conform to standard lead times (30% surcharge)

100% payment upon approval of CE

Note: Penalty charges of 2% will be added per month on the unpaid amount, until fully paid. The Service Provider reserves the right to suspend work in case the delay last more than forty-five (45 days) after the due date.

SUBMITTED BY: Beatrice Co Account Director		
NOTED BY: Reginne Cabanban Managing Partner		
APPROVED BY: Rod Soriano	APPROVED BY: Kirk Campos	APPROVED BY: Bobby Vito