
PRODUCTION & CREATIVE
SERVICES COST ESTIMATE

CLIENT : TOYOTA MOTOR PHILIPPINES CORPORATION
BRAND : HEV
PROJECT: : HEV KV Update with Yaris Cross
CE. NO. : TOYOTA-2023-0025rev2
DATE : 04 August 2023

16/F Two World Squre

McKinley Hill, The Fort

Taguig City, Philipppines

Tel.: 8856-7888

Fax: 8856-9316

SERVICE NET VAT COST IN PHP

I FA PRODUCTION

KV Update - Print Ad, Leaflet and OOH Billboard

- inclusion of Yaris Cross Model on the HEV lineup

- BGC event details for print ad

- update Yaris Cross size

- 44 hours of computer time @ Php 3,500

- inclusive of rush fees for print ad

- layered file @ Php 25,000

179,000.00 21,480.00 200,480.00

II ASC Clearance Permit

- Permit fee (special clearing and screening)

    a. S1 special screening TVC @ Php 15,400

    b. S1 special screening KV @ Php 15,400

    c. S2 special screening KV @ Php 15,400

    d. balance regular screening

- ASC processing fee (2 applications) Php 10,000

 

60,000.00 7,200.00 67,200.00

III ASF

On items number I, II
27,903.25 3,348.39 31,251.64

32,028.39SUB TOTAL 266,903.25 298,931.64

GRAND TOTAL 266,903.25 32,028.39 298,931.64

TERMS : 

Note:  Penalty charges of 2% will be added per month on the unpaid amount until fully paid.  The Service Provider reserves the right to suspend work in case the 

delay last more than forty-five (45) days after the due date.

 

SUBMITTED BY:

Claire Lumayad

Exec. Assistant / CE Traffic Manager

PREPARED BY:

Claire Lumayad

Exec. Assistant / CE Traffic Manager

VERIFIED BY:

Lalyn Morete

Senior Finance Analyst

NOTED BY:

Reg Cabanban

Managing Partner

APPROVED BY:

MONIQUE GALZA

Brand Management Associate

APPROVED BY:

MICHELLE DE GUZMAN

Marketing Manager

APPROVED BY:

ELVIN LUCIANO

Assistant Vice President Marketing


