

# PRODUCTION & CREATIVE SERVICES COST ESTIMATE



CLIENT : TOYOTA MOTOR PHILIPPINES CORPORATION  
 BRAND : Toyota  
 PROJECT: : Toyota HEV - HEV & Electrification Webpage Layered Files  
 CE. NO. : TOYOTA-2023-0034rev1  
 DATE : 05 October 2023


16/F Two World Square  
 McKinley Hill, The Fort  
 Taguig City, Philippines  
 Tel.: 8856-7888  
 Fax: 8856-9316

| SERVICE   | NET              | VAT         | COST IN PHP      |
|---|------------------|-------------|------------------|
| LAYERED FILE<br>Turnover of layered file. 4x layered files. | 20,000.00        |             | 20,000.00        |
| <b>SUB TOTAL</b>  | <b>20,000.00</b> | <b>0.00</b> | <b>20,000.00</b> |
| 11.675% ASF   |                  |             | 2,335.00         |
| 12% VAT   |                  |             | 2,680.20         |
| <b>GRAND TOTAL</b>  | <b>20,000.00</b> | <b>0.00</b> | <b>25,015.20</b> |

**TERMS :**

Check Releasing Bank: Metrobank Check Releasing Schedules: every 1st and 15th of the month Payment Terms: 90 days

Note: Penalty charges of 2% will be added per month on the unpaid amount, until fully paid. The Service Provider reserves the right to suspend work in case the delay last more than forty-five (45) days after the due date.

|   |  |  |
|---|--|--|
| SUBMITTED BY: <br><b>Miguel Sevilla</b><br>Account Director |  |  |
| NOTED BY: <br><b>Reginne Cabanban</b><br>Managing Partner  |  |  |
| APPROVED BY: <br><b>Yanni Alvarez</b>                      | APPROVED BY: <br><b>JC Gaon</b> | APPROVED BY: <br><b>Elvin Luciano</b> |